

Olentangy and Liberty Street Intersection Improvements - Bid Summary

	Strawser Paving company	Columbus Asphalt Paving	Decker Construction Company
Base Bid	\$264,852.25	\$268,484.30	\$391,198.45
Alternate 1	(\$4,158.00)	(\$4,590.00)	(\$4,158.00)
Alternate 2	(\$3,564.00)	\$3,320.00	(\$357.00)

Bid Package Description	
Bid Package	Description
Alternate 1 -	<i>Proposes a change to the type of asphalt installed.</i> The Base bid asphalt (442 12.5MM, Fiber Type A) contains a fiber and is slightly more dense; this asphalt is tougher and rated for heavier vehicles. The Alternate reverts back to standard asphalt with no fiber (442 9.5MM, Type A).
Alternate 2 -	<i>Allows the contractor to close the intersection entirely between 10:00 PM and 6:00 AM.</i> This alternate requires detour signage to be installed for the duration of the work. Work may continue during the day, but sidewalk work is limited to two quadrants of the intersection at a time, and all lanes must remain open to traffic. Base bid Traffic Maintenance allows for One-Lane Two-Way traffic between 10:00 PM and 6:00 AM with all lanes remaining open during daytime hours.

Work Summary

Base bid work requires all lanes to be open during the day and that One lane two-way traffic be maintained at night. Alternate 2 allows for a full closure at night with all lanes open during the day.