

CITY OF POWELL  
 Ordinance 2017-42  
 Exhibit A

Seldom Seen Park Bids

Item	Estimated Cost	Palmetto Construction	Trucco Construction	R. W. Setterlin Construction
<b>Hard Costs</b>				
Construction Base Bid	\$3,400,000.00	\$3,348,677.00	\$3,812,500.00	\$4,400,000.00
Alternate 1 (Add) Use of sod.	\$300,000.00	\$390,000.00	\$285,000.00	\$300,000.00
Alternate 2 (Deduct) Tree removal by owner.	-\$92,500.00	-\$95,000.00	-\$95,000.00	-\$100,000.00